

## **Notice to Tenderers**

**NOTICE TO TENDERERS NO:** 1

Banana Shire Council (BSC) has received a query with respect to the Tender. The following has been reviewed:

### **ADDITIONAL INFORMATION**

Banana Shire Council has identified and updated the following information is provided to clarify drawings referenced in the tender documents, but not provided with the tender documents for download:

Please note that four additional drawings are provided together with the information below.

**TARSTP-DWG-STR-1010\_0** – inlet works general arrangement plan and sections. currently not signed by RPEQ but attached for information.

**TARSTP-DWG-MEC-1001\_0** – attached. please note that the shop drawings may require modification after underpinning of inlet works occurs due to benching to ensure free-draining of structure (this was discussed during the online tender meeting)

**TARSTP-DWG-MEC-1002\_0** – attached. please note that the shop drawings may require modification after underpinning of inlet works occurs due to benching to ensure free-draining of structure (this was discussed during the online tender meeting)

As noted in TARSTP-DWG-STR-1028\_2.pdf

**STR-1025** – aerobic tank slab plan (original IFC issue for FB contracting). superseded by str-1001, however attached for information.

**STR-1200 – 1200 series** have been superseded by new drawings.

As found in note 1 of TARSTP-DWG-STR-1015\_0.pdf

**TARSTP-DWG-GEN-1000** – should read tarstp-dwg-civ-0002\_2, gen-1000 does not exist in set.

As found in TARSTP-DWG-STR-1001\_0.pdf

**TARSTP-STR-1021** – aerobic tanks and clarifier area general arrangement plan. superseded by STR-1001.

### **Tender Submission**

Tender Response and attachments will be accepted via email submission to [tenders@banana.qld.gov.au](mailto:tenders@banana.qld.gov.au) or via Dropbox. Hard Copies are not required.

**Dated: 8<sup>th</sup> November 2024**